

**PROJECT MANUAL
TOC - Table of Contents****BIDDING DOCUMENTS
PROJECT MANUAL FOR**

Documents Dated December 20, 2023

University of Illinois Project No. U21003
Davenport Hall / H.E. Kenney Gym Annex
Electrical Upgrades

<u>DIVISION</u>	<u>SECTION</u>	<u>TITLE</u>	<u>PAGES</u>
	00 01 10	Table of Contents	00 01 10 1-2
	00 01 11	Project Team Responsibilities/Seals	00 01 11 1-1
00	<u>BIDDING AND CONTRACT DOCUMENTS</u>		
	00 10 00	Notice to Bidders	
	00 20 00	General Instruction to Bidders	
	00 30 00	General Diversity and Veteran Goal Participation	
	00 40 00	Bid	
	00 46 00	Project Specific Prequalification Statement	
	00 50 00	Standard Contract Execution Forms	
	00 60 00	Standard Contract Administration Forms	
	00 70 00	General Conditions	
	00 90 00	Addenda and Modifications Project Labor Agreement	
01	<u>GENERAL REQUIREMENTS</u>		
	01 01 00	Project Summary	01 01 00 1-6
	01 31 00	Web Based Project Management System	01 31 00 1-2
	01 31 13	Project Coordination	01 31 13 1-7
	01 31 19	Project Meetings	01 31 19 1-3
	01 32 00	Construction Schedule	01 32 00 1-3
	01 33 23	Shop Drawings, Product Data, and Samples	01 33 23 1-10
	01 35 00	Special Procedures	01 35 00 1-4
	01 35 27	Worker Protection	01 35 27 1-4
	01 35 43	Environmental Requirements Site Enforcement	01 35 43 1-2
	01 41 00	Regulatory Requirements	01 41 00 1-3
	01 51 00	Temporary Facilities and Controls	01 51 00 1-6
	01 56 00	Temporary Barriers and Enclosures	01 56 00 1-3
	01 60 00	Product Requirements	01 60 00 1-7
	01 73 29	Cutting and Patching	01 73 29 1-2
	01 74 13	Construction Cleaning	01 74 13 1-2
	01 74 23	Final Cleaning	01 74 23 1-4
	01 76 00	Protecting Installed Construction	01 76 00 1-2
	01 77 00	Closeout Procedures and Requirements	01 77 00 1-4
	01 78 23	Operations & Maintenance Data	01 78 23 1-6
	01 78 39	Record Documents	01 78 39 1-3
03	<u>CONCRETE</u>		

	03 30 00	Cast-In-Place Concrete	03 30 00 1-19
07	<u>THERMAL AND MOISTURE PROTECTION</u>		
	07 83 00	Penetration Firestopping	07 83 00 1-7
	07 92 00	Joint Sealants	07 92 00 1-9
09	<u>FINISHES</u>		
	09 91 00	Painting	09 91 00 1-7
22	<u>PLUMBING</u>		
	220500	Common Work Results for Plumbing	22 05 00 1-5
	220523	General-Duty Valves for Plumbing	22 05 23 1-4
	220529	Hangers and Supports for Plumbing	22 05 29 1-6
	220553	Identification for Plumbing	22 05 53 1-3
	220700	Plumbing Insulation	22 07 00 1-9
	221116	Domestic Water Piping	22 11 16 1-6
	221119	Domestic Water Piping Specialties	22 11 19 1-2
26	<u>ELECTRICAL</u>		
	26 05 19	Building Wire & Cable	26 05 19 1-5
	26 05 26	Grounding & Bonding	26 05 26 1-2
	26 05 29	Supporting Devices	26 05 29 1-2
	26 05 33	Boxes	26 05 33 1-3
	26 05 53	Electrical Identification	26 05 53 1-4
	26 05 73	Arc-Flash Hazard Analysis	26 05 73 1-6
	26 06 01	Electrical Demolition	26 06 01 1-2
	26 11 10	Conduit	26 11 10 1-5
	26 24 16	Panelboards	26 24 16 1-4
	26 27 13	Electrical Metering	26 27 13 1-4
	26 28 16	Enclosed Switches	26 28 16 1-4
27	<u>COMMUNICATIONS</u>		
	27 11 00	Communication Raceway System	27 11 00 1-7

Electrical Specifier: Ryan T. Mircsov
RTM Engineering Consultants, LLC
521 W. Main Street, Suite 250
Belleville, IL 62220
Voice: 618-277-5200
ryan.mircsov@rtmec.com

Plumbing Specifier: Joel R. Vogt
RTM Engineering Consultants, LLC
521 W. Main Street, Suite 250
Belleville, IL 62220
Voice: 618-277-5200

END OF SECTION 000110

THE BIDDING AND CONTRACT PROVISIONS

DOCUMENT 00 10 00 – Notice to Bidders 4

1 PROJECT INFORMATION 4

2 SPECIAL INSTRUCTIONS TO BIDDERS 4

DOCUMENT 00 20 00 – General Instructions to Bidders 8

1 EXAMINATION OF THE BIDDING INSTRUCTIONS AND CONTRACT DOCUMENTS 8

2 EXAMINATION OF THE SITE 8

3 INTERPRETATION OF THE CONTRACT DOCUMENTS 8

4 BIDDER'S QUALIFICATIONS 8

5 COMPLIANCE WITH LABOR AND EMPLOYMENT LAWS AND REGULATIONS 10

6 BID PREPARATION AND SUBMISSION 11

7 BID DEPOSIT 12

8 BID MODIFICATION AND WITHDRAWAL 13

9 BID OPENING 13

10 BID ACCEPTANCE OR REJECTION 13

11 METHOD OF AWARD 14

12 BEP BUSINESS CERTIFICATION, POST REQUIREMENTS 14

13 POST AWARD REQUIREMENTS 15

14 DELAYS 16

DOCUMENT 00 30 00 – General Diversity and Veteran Goal Participation Documentation 17

1 DEFINITIONS 17

2 BUSINESS ENTERPRISE PROGRAM FOR MINORITIES, WOMEN, AND PERSONS WITH DISABILITIES (BEP) AND VETERAN BUSINESS PROGRAM (VBP) GOALS 18

3 BUSINESS ENTERPRISE PROGRAM (BEP) AND VETERAN BUSINESS PROGRAM (VBP) PARTICIPATION 19

4 REQUEST FOR CHANGE OF SUBCONTRACTOR OR SUPPLIER 23

5 BID REJECTION 24

6 POST AWARD REQUIREMENTS 24

7 PROJECTION OF EMPLOYEE UTILIZATION 25

DOCUMENT 00 40 00 – Bid 26

1 PROJECTION OF EMPLOYEE UTILIZATION 27

2 CERTIFICATION OF EEO INFORMATION 28

3 UNUSED 28

4 RECEIPT OF ADDENDA 28

5 EXAMINATION OF PROJECT SITE AND CONTRACT DOCUMENTS 28

6 BID PRICES 28

7 CONTRACT TIME 28

8 ASSIGNMENT OF CONTRACTS 29

9 CONTRACTOR'S FEES FOR CHANGES IN THE WORK 29

10 BID DEPOSIT 29

11	STATE CONTRACT CERTIFICATION.....	30
	DOCUMENT 00 46 00 – Project Specific Prequalification Statement	43
	DOCUMENT 00 50 00 – Standard Contract Execution Forms	44
1	EXECUTION OF THE AGREEMENT	44
2	EXECUTION OF THE PERFORMANCE BOND AND PAYMENT BOND.....	44
3	EXECUTION OF THE CERTIFICATE OF INSURANCE	45
	AGREEMENT	46
1	THE CONTRACT WORK.....	46
2	THE CONTRACT TIME	46
3	THE CONTRACT SUM AND TERMS OF PAYMENT	46
4	THE CONTRACT DOCUMENTS.....	47
5	ASSIGNMENTS	47
6	PERFORMANCE BOND AND PAYMENT BOND	47
7	STATUTORY CERTIFICATIONS	48
	1.1 8 CONSTITUTIONAL AND STATUTORY PROVISIONS 50	
9	NOTICES	51
10	OWNER'S RIGHT TO MAKE GOOD CONTRACTOR'S DEFICIENCIES	52
11	OWNER'S WEB-BASED PROJECT MANAGEMENT SYSTEM ("PRZM").....	52
12	COUNTERPARTS/FACSIMILE SIGNATURES.....	52
	DOCUMENT 00 60 00 – Standard Contract Administration Forms	66
	CONTRACTOR'S SCHEDULE OF VALUES.....	67
	CONTRACTOR'S PAYMENT APPLICATION: PART 1 – PAYMENT CERTIFICATE	68
	CONTRACTOR'S PAYMENT APPLICATION – PART II SCHEDULE OF WORK.....	69
	CONTRACTOR'S PAYMENT APPLICATION - PART III	70
	CONTRACTOR'S PAYMENT APPLICATION: PART IV - EMPLOYEE UTILIZATION REPORT	73
	CONSTRUCTION CONTRACT CHANGE ORDER	75
	EMERGENCY WORK AUTHORIZATION.....	76
	CONTRACTOR'S AFFIDAVIT FOR REDUCTION IN RETAINAGE	77
	CONTRACTOR'S AFFIDAVIT FOR FINAL PAYMENT	78
	CONTRACTOR'S FINAL RELEASE AND WAIVER OF LIEN	79
	FINAL RELEASE AND WAIVER OF LIEN FOR SUBCONTRACTORS/VENDORS/SUPPLIERS	80
	CERTIFICATE OF SUBSTANTIAL COMPLETION	81
	CERTIFICATE OF PARTIAL SUBSTANTIAL COMPLETION*.....	83
	CONTRACTOR/SUBCONTRACTOR REQUEST FOR PROPOSAL BREAKDOWN SUMMARY	85
	PROFESSIONAL SERVICES BILLING FORM	86
	DOCUMENT 00 70 00 – General Conditions	87
1	ARTICLE 1 - DEFINITIONS	87
2	ARTICLE 2 - THE CONTRACT DOCUMENTS	89

3	ARTICLE 3 - REPRESENTATIONS AND WARRANTIES	89
4	ARTICLE 4 - CONTRACTOR'S DUTIES: GENERAL PROVISIONS	90
5	ARTICLE 5 – CONSTRUCTION SCHEDULE	91
6	ARTICLE 6 - SUBCONTRACTS	94
7	ARTICLE 7 - CONSTRUCTION ADMINISTRATION	98
8	ARTICLE 8 - UNCOVERING AND CORRECTING WORK	100
9	ARTICLE 9 - INSPECTIONS AND CERTIFICATIONS OF COMPLETION	101
10	ARTICLE 10 - PROJECT DOCUMENTATION	102
11	ARTICLE 11 - OWNER'S DUTIES, OBLIGATIONS, AND RESPONSIBILITIES	104
12	ARTICLE 12 - PAYMENT	104
13	ARTICLE 13 - CHANGE ORDERS	110
14	ARTICLE 14 - CLAIMS BY CONTRACTOR	111
15	ARTICLE 15 - PAYMENT AND PERFORMANCE BONDS.....	112
16	ARTICLE 16 - CONTRACTOR'S PERSONNEL AND SUBCONTRACTORS.....	112
17	ARTICLE 17 - OWNERSHIP OF DOCUMENTS	113
18	ARTICLE 18 - INDEMNITY AND LIABILITY INSURANCE	113
19	ARTICLE 19 - BUILDER'S RISK INSURANCE	116
20	ARTICLE 20 - SUSPENSION	121
21	ARTICLE 21 - TERMINATION.....	122
22	ARTICLE 22 - LABOR AND EMPLOYMENT LAWS AND REGULATIONS.....	124
23	ARTICLE 23 - RESERVED	124
24	ARTICLE 24 - ENVIRONMENTAL ISSUES	124
25	ARTICLE 25 - MISCELLANEOUS PROVISIONS.....	125
	DOCUMENT 00 90 00 – Addenda and Modifications	127
1	GENERAL NOTE	127
2	ADDENDUM LOG	127
3	MODIFICATION AND BULLETIN LOG	127