

**PROJECT MANUAL
TOC - Table of Contents**

DD DOCUMENTS

Documents Dated July 8, 2024

PROJECT MANUAL FOR

University of Illinois Project No. UIUC # U23003

<u>DIVISION</u>	<u>SECTION</u>	<u>TITLE</u>	<u>PAGES</u>
	00 01 10	Table of Contents	00 01 10 1-3
00	<u>BIDDING AND CONTRACT DOCUMENTS</u>		
	00 10 00	Notice to Bidders	
	00 20 00	General Instruction to Bidders	
	00 30 00	General Diversity and Veteran Goal Participation	
	00 40 00	Bid	
	00 46 00	Project Specific Prequalification Statement	
	00 50 00	Standard Contract Execution Forms	
	00 60 00	Standard Contract Administration Forms	
	00 70 00	General Conditions	
	00 90 00	Addenda and Modifications	
01	<u>GENERAL REQUIREMENTS</u>		
	01 01 00	Project Summary	01 01 00 1-7
	01 31 00	Web Based Project Management System	01 31 00 1-2
	01 31 13	Project Coordination	01 31 13 1-7
	01 31 19	Project Meetings	01 31 19 1-3
	01 32 00	Construction Schedule	01 32 00 1-4
	01 33 23	Shop Drawings, Product Data, and Samples	01 33 23 1-9
	01 33 23-01	Electronic Submittal Process	01 33 23 01 1-2
	01 35 00	Special Procedures	01 35 00 1-4
	01 35 27	Worker Protection	01 35 27 1-4
	01 41 00	Regulatory Requirements	01 41 00 1-3
	01 51 00	Temporary Facilities and Controls	01 51 00 1-8
	01 60 00	Product Requirements	01 60 00 1-7
	01 73 29	Cutting and Patching	01 73 29 1-3
	01 74 13	Construction Cleaning	01 74 13 1-3
	01 76 10	Construction Use of Existing Elevators	01 76 10 1-3
	01 77 00	Closeout Procedures and Requirements	01 77 00 1-4
	01 78 23	Operations & Maintenance Data	01 78 23 1-6
	01 78 39	Record Documents	01 78 39 1-3
	01 91 13	General Commissioning Requirements	01 91 13 1-17
02	<u>EXISTING CONDITIONS</u>		
	02 41 19	Selective Demolition	02 41 19 1-4
	02 80 00	Asbestos Abatement	02 80 00 1-18
	02 80 00A	Limited Asbestos Bulk Sampling and Lead-Based Paint Testing Report	02 80 00A 1-36

04	<u>MASONRY</u>		
	04 22 00	Concrete Unit Masonry	04 22 00 1-9
07	<u>THERMAL AND MOISTURE PROTECTION</u>		
	07 84 13	Penetration Firestopping	07 84 13 1-7
09	<u>FINISHES</u>		
	09 22 16	Non-Structural Metal Framing	09 22 16 1-6
	09 29 00	Gypsum Board	09 29 00 1-7
	09 51 23	Acoustical Tile Ceilings	09 51 23 1-6
	09 91 23	Interior Painting	09 91 23 1-9
22	<u>PLUMBING</u>		
	22 05 00	Common Work Results for Plumbing	22 05 00 1-5
	22 05 29	Hangers and Supports for Plumbing	22 05 29 1-6
	22 66 00	Chemical-Waste Systems for Laboratory Facilities	22 66 00 1-5
23	<u>MECHANICAL</u>		
	23 31 13	Metal Ducts	23 31 13 1-7
26	<u>ELECTRICAL</u>		
	26 05 19	Building Wire & Cable	26 05 19 1-4
	26 05 26	Grounding & Bonding	26 05 26 1-2
	26 05 29	Supporting Devices	26 05 29 1-2
	26 05 33	Boxes	26 05 33 1-3
	26 05 53	Electrical Identification	26 05 53 1-3
	26 06 01	Electrical Demolition	26 06 01 1-2
	26 09 23	Lighting Controls	26 09 23 1-5
	26 11 10	Conduit	26 11 10 1-5
	26 51 00	Lighting Fixtures	26 51 00 1-4

Specifier:

Joel R. Vogt
RTM Engineering Consultants, LLC
521 W. Main St., Suite 250
Belleville, IL 62220
Phone: 618-277-5200
joel.vogt@rtmec.com

Ryan T. Mircsov
RTM Engineering Consultants, LLC
521 W. Main St., Suite 250
Belleville, IL 62220
Phone: 618-277-5200
ryan.mircsov@rtmec.com

Sampa Das Ostrem, CIH
DAS Consulting Services, LLC
5735 Cedar Ridge
Springfield, IL 62707
Phone: 217-299-0598
sostrem@das-cs.com

END OF SECTION 000110

THIS PAGE INTENTIONALLY LEFT BLANK

THE BIDDING AND CONTRACT PROVISIONS

DOCUMENT 00 10 00 – Notice to Bidders 5

1 PROJECT INFORMATION 5

2 SPECIAL INSTRUCTIONS TO BIDDERS..... 5

DOCUMENT 00 20 00 – General Instructions to Bidders 10

3 EXAMINATION OF THE BIDDING INSTRUCTIONS AND CONTRACT DOCUMENTS..... 10

4 EXAMINATION OF THE SITE 10

5 INTERPRETATION OF THE CONTRACT DOCUMENTS 10

6 BIDDER'S QUALIFICATIONS 10

7 COMPLIANCE WITH LABOR AND EMPLOYMENT LAWS AND REGULATIONS 12

8 BID PREPARATION AND SUBMISSION 12

9 BID DEPOSIT 14

10 BID MODIFICATION AND WITHDRAWAL..... 14

11 BID OPENING..... 15

12 BID ACCEPTANCE OR REJECTION..... 15

13 METHOD OF AWARD 16

14 BEP BUSINESS CERTIFICATION, POST REQUIREMENTS 16

15 POST AWARD REQUIREMENTS 17

16 DELAYS 18

DOCUMENT 00 30 00 – General Diversity and Veteran Goal Participation Documentation 19

1 DEFINITIONS..... 19

2 BUSINESS ENTERPRISE PROGRAM FOR MINORITIES, WOMEN AND PERSONS WITH
DISABILITIES (BEP) AND VETERAN BUSINESS PROGRAM (VBP) GOALS..... 20

3 BUSINESS ENTERPRISE PROGRAM (BEP) AND VETERAN BUSINESS PROGRAM (VBP)
PARTICIPATION..... 21

4 REQUEST FOR CHANGE OF SUBCONTRACTOR OR SUPPLIER. 25

5 BID REJECTION..... 26

6 POST AWARD REQUIREMENTS 26

7 PROJECTION OF EMPLOYEE UTILIZATION 27

DOCUMENT 00 40 00 – Bid..... 28

1 PROJECTION OF EMPLOYEE UTILIZATION 29

2 CERTIFICATION OF EEO INFORMATION..... 30

3 UNUSED 30

4 RECEIPT OF ADDENDA 30

5 EXAMINATION OF PROJECT SITE AND CONTRACT DOCUMENTS 30

6 BID PRICES 30

7 CONTRACT TIME..... 31

8 ASSIGNMENT OF CONTRACTS 32

9 CONTRACTOR'S FEES FOR CHANGES IN THE WORK 33

10 BID DEPOSIT..... 33

11	STATE CONTRACT CERTIFICATION.....	34
	DOCUMENT 00 46 00 – Project Specific Prequalification Statement	46
	DOCUMENT 00 50 00 – Standard Contract Execution Forms	47
1	EXECUTION OF THE AGREEMENT	47
2	EXECUTION OF THE PERFORMANCE BOND AND PAYMENT BOND.....	47
3	EXECUTION OF THE CERTIFICATE OF INSURANCE.....	48
	AGREEMENT (CONTRACTOR WITH ASSIGNED SUBCONTRACTORS)	49
1	THE CONTRACT WORK.....	49
2	THE CONTRACT TIME	49
3	THE CONTRACT SUM AND TERMS OF PAYMENT	50
4	THE CONTRACT DOCUMENTS.....	51
5	ASSIGNMENTS	51
6	PERFORMANCE BOND AND PAYMENT BOND	54
7	STATUTORY CERTIFICATIONS	54
8	CONSTITUTIONAL AND STATUTORY PROVISIONS.....	56
9	NOTICES	57
10	OWNER'S RIGHT TO MAKE GOOD CONTRACTOR'S DEFICIENCIES.....	58
11	OWNER'S WEB-BASED PROJECT MANAGEMENT SYSTEM.....	58
12	COUNTERPARTS/FACSIMILE SIGNATURES.....	58
	AGREEMENT (ASSIGNED SUBCONTRACTOR).....	60
1	THE SUBCONTRACT WORK	60
2	THE SUBCONTRACT TIME	60
3	THE SUBCONTRACT SUM AND TERMS OF PAYMENT.....	60
4	THE CONTRACT DOCUMENTS.....	61
5	ASSIGNMENTS	61
6	PERFORMANCE AND PAYMENT BOND.....	62
7	STATUTORY CERTIFICATIONS	62
8	CONSTITUTIONAL AND STATUTORY PROVISIONS.....	62
9	NOTICES	64
10	OWNER'S RIGHT TO MAKE GOOD SUBCONTRACTOR'S DEFICIENCIES	65
11	OWNER'S WEB BASED PROJECT MANAGEMENT SYSTEM	65
12	COUNTERPARTS/FACSIMILE SIGNATURES.....	65
	AGREEMENT (NO ASSIGNMENT)	67
1	THE CONTRACT WORK.....	67
2	THE CONTRACT TIME	67
3	THE CONTRACT SUM AND TERMS OF PAYMENT	69
4	THE CONTRACT DOCUMENTS.....	70
5	ASSIGNMENTS	70
6	PERFORMANCE BOND AND PAYMENT BOND	70

7	STATUTORY CERTIFICATIONS	70
8	CONSTITUTIONAL AND STATUTORY PROVISIONS.....	72
9	NOTICES	74
10	OWNER'S RIGHT TO MAKE GOOD CONTRACTOR'S DEFICIENCIES.....	75
11	OWNER'S WEB-BASED PROJECT MANAGEMENT SYSTEM.....	75
12	COUNTERPARTS/FACSIMILE SIGNATURES.....	75
	CONTRACTOR PERFORMANCE BOND.....	77
	CONTRACTOR PAYMENT BOND	80
	ASSIGNED SUBCONTRACTOR PERFORMANCE BOND	82
	ASSIGNED SUBCONTRACTOR PAYMENT BOND.....	85
	DOCUMENT 00 60 00 – Standard Contract Administration Forms	94
	CONTRACTOR'S/ASSIGNED SUBCONTRACTOR'S SCHEDULE OF VALUES	95
	PAYMENT APPLICATION: PART 1 – PAYMENT CERTIFICATE	96
	CONTRACTOR'S PAYMENT APPLICATION – PART II SCHEDULE OF WORK.....	97
	CONTRACTOR'S PAYMENT APPLICATION - PART III	98
	CONTRACTOR'S PAYMENT APPLICATION: PART IV - EMPLOYEE UTILIZATION REPORT	101
	CONSTRUCTION CONTRACT CHANGE ORDER FORM	103
	EMERGENCY WORK AUTHORIZATION.....	105
	CONTRACTOR'S AFFIDAVIT FOR REDUCTION IN RETAINAGE	106
	CONTRACTOR'S AFFIDAVIT FOR FINAL PAYMENT	107
	CONTRACTOR'S FINAL RELEASE AND WAIVER OF LIEN	108
	FINAL RELEASE AND WAIVER OF LIEN FOR SUBCONTRACTORS/VENDORS/SUPPLIERS	109
	CERTIFICATE OF SUBSTANTIAL COMPLETION.....	110
	CERTIFICATE OF PARTIAL SUBSTANTIAL COMPLETION*.....	112
	CONTRACTOR/SUBCONTRACTOR REQUEST FOR PROPOSAL BREAKDOWN SUMMARY	114
	PROFESSIONAL SERVICES BILLING FORM	115
	DOCUMENT 00 70 00 – General Conditions	116
1	ARTICLE 1 - DEFINITIONS	116
2	ARTICLE 2 - THE CONTRACT DOCUMENTS	118
3	ARTICLE 3 - REPRESENTATIONS AND WARRANTIES	119
4	ARTICLE 4 - CONTRACTOR'S DUTIES: GENERAL PROVISIONS.....	119
5	ARTICLE 5 – CONSTRUCTIONS SCHEDULE.....	120
6	ARTICLE 6 - SUBCONTRACTS.....	123
7	ARTICLE 7 - CONSTRUCTION ADMINISTRATION.....	129
8	ARTICLE 8 - UNCOVERING AND CORRECTING WORK	131
9	ARTICLE 9 - INSPECTIONS AND CERTIFICATIONS OF COMPLETION	132
10	ARTICLE 10 - PROJECT DOCUMENTATION	133
11	ARTICLE 11 - OWNER'S DUTIES, OBLIGATIONS, AND RESPONSIBILITIES	134
12	ARTICLE 12 - PAYMENT	135

13	ARTICLE 13 - CHANGE ORDERS	141
14	ARTICLE 14 - CLAIMS BY CONTRACTOR	142
15	ARTICLE 15 - PAYMENT AND PERFORMANCE BONDS.....	143
16	ARTICLE 16 - CONTRACTOR'S PERSONNEL AND SUBCONTRACTORS.....	143
17	ARTICLE 17 - OWNERSHIP OF DOCUMENTS	143
18	ARTICLE 18 - INDEMNITY AND LIABILITY INSURANCE	144
19	ARTICLE 19 - BUILDER'S RISK INSURANCE	147
20	ARTICLE 20 - SUSPENSION	152
21	ARTICLE 21 - TERMINATION	153
22	ARTICLE 22 - LABOR AND EMPLOYMENT LAWS AND REGULATIONS.....	154
23	ARTICLE 23 - RESERVED	155
24	ARTICLE 24 - ENVIRONMENTAL ISSUES	155
25	ARTICLE 25 - MISCELLANEOUS PROVISIONS.....	155
	DOCUMENT 00 90 00 – Addenda and Modifications	157
26	GENERAL NOTE	157
27	ADDENDUM LOG	157
28	MODIFICATION AND BULLETIN LOG	157