
4 of 135 

BURRILL HALL 5TH FLOOR HVAC UPGRADES ( U22002) 

Form approved by Legal Counsel – UOCP&RES 01/24 

THE BIDDING AND CONTRACT PROVISIONS 
DOCUMENT 00 10 00 – Notice to Bidders 

(Standard Single Prime Contract Set) 

NOTICE TO BIDDERS 

The Board of Trustees of the University of Illinois, hereinafter referred to as the "Owner," furnishes the 
following information and special instruction to prospective bidders desiring to submit bids for the work on 
the following project: 

1 PROJECT INFORMATION  

1.1 Project Name:  BURRILL HALL 5TH FLOOR HVAC UPGRADES 

1.2 Project Number:  U22002 

1.3 Project Description.   

The Project work includes replacement of HVAC systems serving the Burrill Hall north 5th 
floor animal quarters. The work consists of replacement of existing air handling units AHU-
2A and AHU-3A in the north penthouse, exhaust fans located on east and west roofs 
adjacent to the penthouse, all associated ductwork, reheat coils, air inlets & outlets, etc. 
New systems include custom air handling unit, steam-to-water heat exchanger with 
associated pumps and specialties for preheat, steam-to-steam humidifier with RO 
pretreatment.   Work includes BAS upgrade. Work includes replacement of 5th floor 
ceilings and light fixtures to accommodate HVAC work. Work includes asbestos 
abatement. Work includes a new roof opening in the penthouse roof intended for access 
to get equipment in and out of the penthouse.  

Refer to Division 01 of the technical specifications for a complete, detailed breakdown of 
the base bids and alternates for this project. 

This project includes a Project Labor Agreement that will be executed between the lowest 
responsible/responsive bidder and the East Central Illinois Building and Construction 
Trades Council. A copy of the Project Labor Agreement is included at the end of Section 
00 90 00. 

1.4 Project Location:  

Burill Hall. 407 S Goodwin Ave. 5th floor - north, and penthouse and roof  

1.5 Contract Documents Prepared By: 

Webb Engineering Services, Inc.  
2919 Crossing Court Suite 11  
Champaign, IL 61822 

hereinafter referred to as the Professional Services Consultant. 

2 SPECIAL INSTRUCTIONS TO BIDDERS 

The following bidding instructions are a component part of each bid wherein they are applicable. 

2.1 Submission and Receipt of Bids. 

2.1.A Contract Divisions of the Project. The Owner will receive separate sealed bids for 
the project.  Each bid shall identify the name of the Protected Subcontractor(s) if 
any, and the bid proposal costs, including alternates, for each of the following 
divisions of work that are applicable for this project.  The contract entered into with 
the successful bidder shall identify that no identified Protected Subcontractor in the 
Bid Document 00 40 00 may be terminated without the written consent of Owner. 
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Contract Division I - General Work 
Contract Division II - Plumbing Work 
Contract Division III - Heating, Piping, Refrigeration and  
    Temperature Control Work 
Contract Division IV - Ventilation and Air Distribution Work 
Contract Division V - Electrical Work 

2.1.B Delivery. Submit bids on forms furnished by the Owner as one pdf less than 200 
MB at https://przm.apps.uillinois.edu/przm/ocpweb.nsf/projectsuiuc?OpenView for 
this project.  If multiple bids are received by the same bidder for the same division 
of work, the later bid will be considered official. 

2.1.B.1 Electronic Bids will be received up to the hour of 2:00 PM, prevailing time, 
on 8/8/2024. 

2.1.C Electronic Bid Opening. Electronic bids will be electronically opened and publicly 
read on 8/8/2024 / 2:30 PM on a call-in telephone number Meeting ID: 810 3641 
7381, Password:1867, Phone number: 312 626 6799 and tabulated.  A recording 
of the bid opening is available upon request. 

2.2 Bid Documents. 

2.2.A Bid Documents. The bid documents include, but are not limited to, the Notice to 
Bidders, bid forms, the project manual (including supplementary conditions, list of 
drawings, schedules and tables, details, and specifications), drawings, and 
addenda.   

2.2.B Procurement. Up to 3 set(s) of Bid Documents per prequalified bidder of the 
divisions of work being bid may be obtained from the Professional Services 
Consultant by depositing a check made payable to the Professional Services 
Consultant in the amount of $ 150.00 OR non-cash plan deposit programs which 
are guaranteed by contractor associations are acceptable. 

2.2.C Return.  If applicable, the above deposit will be refunded upon the return of the bid 
documents in good condition within ten (10) days after bid opening date.  The bid 
documents shall remain the property of the Owner.  They shall not be returned with 
the bids but shall be returned under separate cover to the Professional Services 
Consultant’s office. 

2.2.D Reference Sets.  For the convenience of bidders, the project manual, drawings, 
and all addenda will be available for electronic viewing at no cost to potential 
bidders. Complete sets of printed documents will also be on file for reference at: 

2.2.E Eastern Engineering (easternengineering.com) - University of Illinois Plan Room 
 https://www.uiucplanroom.com/View/ViewJobList.aspx?group_id=public_
all 

2.3 Examining the Site.  Arrangements to visit and examine the site in accordance with 
Document 00 20 00-General Instructions to Bidders may be made by contacting Joe 
Villanti,  phone 217.300.7109. 

2.4 Annual Prequalification.  Each bidder and each Protected Subcontractor if applicable is 
required to be prequalified on an annual basis with the Owner in accordance with 
Document 00 20 00-General Instructions to Bidders.  For reference, a current Approved 
Prequalification Listing Report, including prequalified vendor information per Division and 
prequalification expiration date, can be found at: 
https://www.uocpres.uillinois.edu/UserFiles/Servers/Server_7758/file/UI/Reports/Approve
d_Prequalification_Listing.xlsx. 
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2.5 Project-Specific Prequalification. Project specific prequalification is not required for this 
project. 

2.6 Pre-bid Conference. There TWO (2) opportunities to attend a MANDATORY virtual, pre-
bid conference for all parties interested in bidding the project. Bidders must be present at 
ONE of TWO available virtual, meetings to be held on 10:00 AM on Tuesday, July 16, 
2024, via Zoom call-in: 312-626-6799, Meeting ID: 864 8933 5465. Password: 1867 AND 
10:00 AM on Thursday, July 23,2024, via Zoom call-in: 312-626-6799, Meeting ID: 812 
6496 6580. Password: 1867. Bidders only need to attend one of the mandatory pre-bid 
conferences available. 

2.7 IDOL Schedule of Current Prevailing Wage Rates. Pursuant to the Prevailing Wage Act, 
the most current schedule of prevailing wage rates for all crafts (which includes the hourly 
basic wages, the hourly overtime rates, and the hourly fringe rates for health and welfare, 
insurance, vacation, and pension benefits) published by the Illinois Department of Labor 
for the locality in which the work is to be performed, that was available to the Owner at the 
time the documents were issued for bidding, is attached at the end of Document 00 90 00 
and incorporated herein.  If the Illinois Department of Labor revises the prevailing rate of 
hourly wages to be paid by the Owner, the revised rate shall apply to this contract. The 
prevailing rate of hourly wages is revised by the Illinois Department of Labor and is 
available on the Illinois Department of Labor’s official website. 

2.8 Builder’s Risk/Property Insurance. 

2.8.A Builder’s Risk Insurance, pursuant to General Conditions Article 19, shall be 
provided by the Single Prime for the entire Project as determined by the Owner. 
Owner-purchased building materials and supplies, equipment, machinery and 
fixtures intended to become a permanent part of the project valued at $0.00 USD 
shall be included in this Builders Risk Insurance coverage 

2.8.B Property Insurance (contents including furniture, fixtures, equipment, etc.). 
Property Insurance is not required for this Project.  

2.9 Liquidated Damages for Delay. 

2.9.A For Delay in Substantial Completion.  The parties acknowledge that the 
Contractor’s failure to achieve Substantial Completion of the Work within the 
Contract Time provided by the Contract Documents will cause the Owner to incur 
significant actual damages of types and in amounts which are impossible or 
extremely difficult to calculate and ascertain with certainty and accuracy.  
Accordingly, in lieu of actual damages for delay in Substantial Completion that is 
not caused solely by the Owner (hereinafter “Contractor Delay”), the Contractor 
agrees that liquidated damages will be assessed and recovered by the Owner 
against Contractor in the event of Contractor Delay and without the Owner being 
required to present any evidence of the amount or character of actual damages 
sustained by reason thereof.  To the best of their ability and based on information 
available to them as of the time of entering into this Contract, Contractor and 
Owner have estimated that the fairest and best approximation of actual damages 
that will be incurred for each day of Contractor Delay beyond the Contract Time is 
Five Hundred Dollars ($500.00 USD) per calendar day.  Therefore, in lieu of actual 
damages, Contractor shall pay Owner liquidated damages in the aforesaid amount 
per day for each calendar day of Contractor Delay.  Such liquidated damages are 
intended to represent estimated actual damages and are not intended as a penalty, 
and Contractor shall pay them to Owner without limiting Owner’s right to terminate 
this agreement for default as provided elsewhere herein. 

2.9.B The BURRILL HALL 5TH FLOOR HVAC UPGRADES (U22002) affects small 
animals used in research and the department. The department anticipates that if 
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work is not completed by the SC date, there will be a loss of revenue that could be 
generated due to not having access to the space that houses the 790 cages. The 
project affects University operations such as project management, commissioning 
and inspection, and contract management that cannot be interrupted beyond the 
substantial completion date. 

2.9.C When Owner reasonably believes that Substantial Completion will be inexcusably 
delayed, Owner shall be entitled, but not required, to withhold from any amounts 
otherwise due Contractor an amount then believed by Owner to be adequate to 
recover liquidated damages applicable to such delays.  If and when Contractor 
overcomes Contractor Delay for which Owner has withheld payment and Owner 
reasonably believes that there has been or will be no other event of Contractor 
Delay for which Owner would be entitled to withhold from amounts otherwise due 
Contractor, Owner shall promptly release to Contractor those funds withheld, in 
anticipation of liquidated damages. 

2.10 Vendor Registration. The awarded low, responsive and responsible Bidder will be required 
to register with the Owner’s Vendor Services Application and will be required to ensure that 
all Bidders’ subcontractors, vendors, and suppliers to be included on its Schedule of Values 
as identified in document 00 70 00 ‘General Conditions’ are also registered in the Owner’s 
Vendor Services Application.  The vendor registration module of the Vendor Services 
Application can be accessed at: 

https://appserv6.admin.uillinois.edu/VendorRegistration/open/VendorSearch.jsp  

2.11 Business Enterprise for Minorities, Women, and Persons with Disabilities Act. (BEP Act 30 
ILCS 575) and Veterans Business Program (VBP) in accordance with the Illinois 
Procurement Code 30 ILCS 500/45-57. 

2.11.A This project has diversity goals for participation by BEP certified owned businesses 
as bidders, subcontractors or suppliers in accordance with the Business Enterprise 
for Minorities, Women, and Persons with Disabilities Act as defined in Document 
00 20 00. 

NOTE: These diversity goals are separate and distinct from workforce projections 
(Attachment A of Document 00 40 00). 

Each Bidder shall name the BEP and VBP certified firm(s) it intends to use to meet 
the specified goals set for this project on Attachment B – Business Enterprise 
Program (BEP) and Veteran Business Program (VBP) Utilization Plan of bid form 
document 00 40 00. Utilization of WMBE certified vendors must designate full 
participation as either a MBE or WBE when split goals are identified for purposes 
of meeting diversity goals. WMBE value may not be split between MBE and WBE. 
Vendors that are both BEP and VBP certified may only be counted towards either 
the BEP or VBP goal, but not both. The goals for this project are as follows (“N/A” 
in “Combined Goal” column means split goals are in effect and “N/A” in “Split 
Goals” column means combined goals are in effect for each specific division of 
work):  

Division of Work BEP Combined 
Goal(s) 

BEP Split Goal(s) VBP 
Goal(s) 

 MBE/WBE/PBE 
% 

MBE 
% 

WBE 
% 

PBE 
% 

VOSB or  
SDVOSB 

% 
Single Prime 30.00 N/A N/A N/A 3.00 

Refer to Document 00 30 00 for additional diversity and veteran goal participation 
requirements 
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END OF DOCUMENT 00 10 00 
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