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THE BIDDING AND CONTRACT PROVISIONS
DOCUMENT 00 10 00 – Notice to Bidders

(Standard Single Contract Set)

NOTICE TO BIDDERS

The Board of Trustees of the University of Illinois, hereinafter referred to as the "Owner," furnishes the 
following information and special instruction to prospective bidders desiring to submit bids for the work on 
the following project:

1 PROJECT INFORMATION 

1.1 Project Name:  FAR - REPAIR AND TUCKPOINT EXTERIOR MASONRY - PHASE 2 AND 
3

1.2 Project Number:  U23075

1.3 Project Description.  

The project scope includes shelf angle replacement, resetting of existing coping units, 
masonry tuckpointing, isolated brick replacement and rebuild, precast concrete mullion 
repairs and sealant replacement at precast concrete and masonry joints. 

Refer to Division 01 of the technical specifications for a complete, detailed breakdown of 
the base bids and alternates for this project.

This project includes a Project Labor Agreement that will be executed between the lowest 
responsible/responsive bidder and the East Central Illinois Building and Construction 
Trades Council. A copy of the Project Labor Agreement is included at the end of Section 
00 90 00.

1.4 Project Location: 

1001 W College Court, Urbana, IL 61801 

1.5 Contract Documents Prepared By:

Klein and Hoffman, Inc.
150 South Wacker, Suite 1900
Chicago, IL 60606

hereinafter referred to as the Professional Services Consultant.

2 SPECIAL INSTRUCTIONS TO BIDDERS

The following bidding instructions are a component part of each bid wherein they are applicable.

2.1 Submission and Receipt of Bids.

2.1.A Contract Divisions of the Project. The Owner will receive separate sealed bids for 
the following contract divisions of the project:

01 - General Work

NOTE: The following Contract Division(s) has (have) been incorporated  into 
Contract Division 01 - General Work for this project and will not be bid separately.

05 - Electrical Work

2.1.B Delivery. Submit bids on forms furnished by the Owner as one pdf less than 200 
MB at https://przm.apps.uillinois.edu/przm/ocpweb.nsf/projectsuiuc?OpenView for 

https://przm.apps.uillinois.edu/przm/ocpweb.nsf/projectsuiuc?OpenView
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this project.  If multiple bids are received by the same bidder for the same division 
of work, the later bid will be considered official.

2.1.B.1 Electronic Bids will be received up to the hour of 2:00 PM, prevailing time, 
on 1/23/2025.

2.1.C Electronic Bid Opening. Electronic bids will be electronically opened and publicly 
read on 1/23/2025 at 2:30 PM CST on a Zoom call-in telephone number US: +1 
312 626 6799, Meeting ID: 898 4214 0493, Password: 1867 and tabulated.  A 
recording of the bid opening is available upon request.

Deadline for bidder Requests for Information (RFI) is January 7, 2025.

2.2 Bid Documents.

2.2.A Bid Documents. The bid documents include, but are not limited to, the Notice to 
Bidders, bid forms, the project manual (including supplementary conditions, list of 
drawings, schedules and tables, details, and specifications), drawings, and 
addenda.  

2.2.B Procurement. A digital version of the Bid Documents is available for download at 
no cost from the plan room link provided below. If Hardcopies are requested, Bid 
Documents may be purchased from the plan room at the bidder's cost for 
approximately $300.  Plan Room: Eastern Engineering Supply, 404 E University 
Ave, Champaign, IL 61820, www.uiucplanroom.com 

2.2.C Return.  Not Applicable.

2.2.D Reference Sets.  For the convenience of bidders, the project manual, drawings, 
and all addenda will be available for electronic viewing at no cost to potential 
bidders. Complete sets of printed documents will also be on file for reference at:

www.uiucplanroom.com 

2.3 Examining the Site.  Arrangements to visit and examine the site in accordance with 
Document 00 20 00-General Instructions to Bidders may be made by contacting Abel Vera,  
phone 217-300-0528, email abelv2@illinois.edu.

2.4 Annual Prequalification.  Each bidder is required to be prequalified on an annual basis with 
the Owner in accordance with Document 00 20 00-General Instructions to Bidders.  For 
reference, a current Approved Prequalification Listing Report, including prequalified vendor 
information per Division and prequalification expiration date, can be found at: 
https://www.uocpres.uillinois.edu/UserFiles/Servers/Server_7758/file/UI/Reports/Approve
d_Prequalification_Listing.pdf.

2.5 Project-Specific Prequalification. Project specific prequalification is not required for this 
project.

2.6 Pre-bid Conference. A mandatory virtual pre-bid conference for all parties interested in 
bidding the project will be held on Zoom. FIRST mandatory pre-bid conference at 10:00 
AM on 12/9/2024 through US: +1 312 626 6799, Meeting ID: 833 0022 2555, Password: 
1867. SECOND mandatory pre-bid conference at 10:00 AM on 12/16/2024 with number: 
US: +1 312 626 6799, Meeting ID: 813 5383 8244, Password: 1867. All prospective bidders 
are REQUIRED to attend only one of the pre-bid conferences offered.  

A non-mandatory (but encouraged) site visit will take place by 11:00 A.M. (CST) on 
December 10, 2024 at the north elevation of Trelease Hall at 1001 West College Court, 
Urbana, IL 61801. Representatives of the Owner and the Professional Services Consultant 
will be present to answer questions regarding the project and bidding procedures.

https://www.uocpres.uillinois.edu/UserFiles/Servers/Server_7758/file/UI/Reports/Approved_Prequalification_Listing.pdf
https://www.uocpres.uillinois.edu/UserFiles/Servers/Server_7758/file/UI/Reports/Approved_Prequalification_Listing.pdf
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2.7 IDOL Schedule of Current Prevailing Wage Rates. Pursuant to the Prevailing Wage Act, 
the most current schedule of prevailing wage rates for all crafts (which includes the hourly 
basic wages, the hourly overtime rates, and the hourly fringe rates for health and welfare, 
insurance, vacation, and pension benefits) published by the Illinois Department of Labor 
for the locality in which the work is to be performed, that was available to the Owner at the 
time the documents were issued for bidding, is attached at the end of Document 00 90 00 
and incorporated herein.  If the Illinois Department of Labor revises the prevailing rate of 
hourly wages to be paid by the Owner, the revised rate shall apply to this contract. The 
prevailing rate of hourly wages is revised by the Illinois Department of Labor and is 
available on the Illinois Department of Labor’s official website.

2.8 Builder’s Risk/Property Insurance.

2.8.A Builder’s Risk Insurance, pursuant to General Conditions Article 19, shall be 
provided by Division 01 - General Work for the entire Project as determined by the 
Owner. Owner-purchased building materials and supplies, equipment, machinery 
and fixtures intended to become a permanent part of the project valued at $ 0.00 
USD-- shall be included in this Builders Risk Insurance coverage

2.8.B Property Insurance (contents including furniture, fixtures, equipment, etc.). 
Property Insurance is not required for this Project. 

2.9 Liquidated Damages for Delay.

2.9.A For Delay in Substantial Completion.  The parties acknowledge that the 
Contractor’s failure to achieve Substantial Completion of the Work within the 
Contract Time provided by the Contract Documents will cause the Owner to incur 
significant actual damages of types and in amounts which are impossible or 
extremely difficult to calculate and ascertain with certainty and accuracy.  
Accordingly, in lieu of actual damages for delay in Substantial Completion that is 
not caused solely by the Owner (hereinafter “Contractor Delay”), the Contractor 
agrees that liquidated damages will be assessed and recovered by the Owner 
against Contractor in the event of Contractor Delay and without the Owner being 
required to present any evidence of the amount or character of actual damages 
sustained by reason thereof.  To the best of their ability and based on information 
available to them as of the time of entering into this Contract, Contractor and 
Owner have estimated that the fairest and best approximation of actual damages 
that will be incurred for each day of Contractor Delay beyond the Contract Time is 
One-Thousand Five-Hundred ($1,500.00 USD) per calendar day.  Therefore, in 
lieu of actual damages, Contractor shall pay Owner liquidated damages in the 
aforesaid amount per day for each calendar day of Contractor Delay.  Such 
liquidated damages are intended to represent estimated actual damages and are 
not intended as a penalty, and Contractor shall pay them to Owner without limiting 
Owner’s right to terminate this agreement for default as provided elsewhere herein.

2.9.B The (U23075) FAR – Repair and Tuckpoint Exterior Masonry – Phase 2 and 3, 
impacts University academic activities, specifically student housing that cannot be 
interrupted beyond the Substantial Completion date because Trelease Hall 
[Building #0295] and Oglesby Hall [Building #0296] will be occupied by students 
beyond Fixed Substantial Completion date. For construction in summer 2025, site 
shall be clear and Contractor(s) completely demobilized by August 15, 2025 at 
4:30 P.M. and students move-in date to start on August 16, 2025. For construction 
in summer 2026, site shall be clear and Contractor completely demobilized by 
August 14, 2026 at 4:30 P.M. and students move-in date to start on August 15, 
2026.

2.9.C When Owner reasonably believes that Substantial Completion will be inexcusably 
delayed, Owner shall be entitled, but not required, to withhold from any amounts 
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otherwise due Contractor an amount then believed by Owner to be adequate to 
recover liquidated damages applicable to such delays.  If and when Contractor 
overcomes Contractor Delay for which Owner has withheld payment and Owner 
reasonably believes that there has been or will be no other event of Contractor 
Delay for which Owner would be entitled to withhold from amounts otherwise due 
Contractor, Owner shall promptly release to Contractor those funds withheld, in 
anticipation of liquidated damages.

2.10 Vendor Registration. The awarded low, responsive and responsible Bidder will be required 
to register with the Owner’s Vendor Services Application and will be required to ensure that 
all Bidders’ subcontractors, vendors, and suppliers to be included on its Schedule of Values 
as identified in document 00 70 00 ‘General Conditions’ are also registered in the Owner’s 
Vendor Services Application.  The vendor registration module of the Vendor Services 
Application can be accessed at:

https://appserv6.admin.uillinois.edu/VendorRegistration/open/VendorSearch.jsp 

2.11 Business Enterprise for Minorities, Women, and Persons with Disabilities Act. (BEP Act 30 
ILCS 575) and Veterans Business Program (VBP) in accordance with the Illinois 
Procurement Code 30 ILCS 500/45-57.

2.11.A This project has diversity goals for participation by BEP certified owned businesses 
as bidders, subcontractors or suppliers in accordance with the Business Enterprise 
for Minorities, Women, and Persons with Disabilities Act as defined in Document 
00 20 00.

NOTE: These diversity goals are separate and distinct from workforce projections 
(Attachment A of Document 00 40 00).

Each Bidder shall name the BEP and VBP certified firm(s) it intends to use to meet 
the specified goals set for this project on Attachment B – Business Enterprise 
Program (BEP) and Veteran Business Program (VBP) Utilization Plan of bid form 
document 00 40 00. Utilization of WMBE certified vendors must designate full 
participation as either a MBE or WBE when split goals are identified for purposes 
of meeting diversity goals. WMBE value may not be split between MBE and WBE. 
Vendors that are both BEP and VBP certified may only be counted towards either 
the BEP or VBP goal, but not both. The goals for this project are as follows (“N/A” 
in “Combined Goal” column means split goals are in effect and “N/A” in “Split 
Goals” column means combined goals are in effect for each specific division of 
work): 

Division of Work BEP Combined 
Goal(s)

BEP Split Goal(s) VBP 
Goal(s)

MBE/WBE/PBE
%

MBE
%

WBE
%

PBE
%

VOSB or 
SDVOSB 

%
01 - General Work 30 N/A N/A N/A 3

Refer to Document 00 30 00 for additional diversity and veteran goal participation 
requirements

END OF DOCUMENT 00 10 00

https://appserv6.admin.uillinois.edu/VendorRegistration/open/VendorSearch.jsp



