

ORCHARD DOWNS – NORTH AND SOUTH PLAYGROUNDS
UNIVERSITY OF ILLINOIS, URBANA CHAMPAIGN

INTRODUCTORY INFORMATION

00 00 10	Table of Contents
00 00 15	List of Drawing Sheets

Division 0 – BIDDING AND CONTRACT PROVISIONS

00 10 00	Notice to Bidders
00 20 00	General Instructions to Bidders
00 30 00	General Diversity and Veteran Goal Participation Documentation
00 40 00	Bid
00 50 00	Standard Contract Execution Forms
00 46 00	Project Specific Prequalification Statement
00 60 00	Standard Contract Administration Forms
00 70 00	General Conditions
00 90 00	Addenda and Modifications

Division 02 – EXISTING CONDITIONS

02 41 20	Selective Site Demolition
----------	---------------------------

Division 03 – CONCRETE

03 30 00	Cast-in-place Concrete
----------	------------------------

Division 05 – METALS

05 52 13	Pipe and Tube Railings
----------	------------------------

Division 11– EQUIPMENT

11 68 00	Playfield Equipment and Structures
----------	------------------------------------

Division 12– FURNISHINGS

12 93 00	Site Furnishings
----------	------------------

Division 31 – EARTHWORK

31 25 00	Erosion and Sediment Control
----------	------------------------------

Division 32 – EXTERIOR IMPROVEMENTS

32 13 13	Concrete Paving
32 13 73	Concrete Paving Joint Sealants
32 18 16.13	Playground Protective Surfacing
32 91 19.13	Topsoil Placement & Grading
32 92 00	Turf and Grasses
32 93 00	Plants

Division 33 – UTILITIES

33 40 00	Storm Sewerage Systems
----------	------------------------

END OF SECTION 00 00 10

THE BIDDING AND CONTRACT PROVISIONS

DOCUMENT 00 10 00 – Notice to Bidders	4
1 PROJECT INFORMATION	4
2 SPECIAL INSTRUCTIONS TO BIDDERS	4
DOCUMENT 00 20 00 – General Instructions to Bidders.....	8
1 EXAMINATION OF THE BIDDING INSTRUCTIONS AND CONTRACT DOCUMENTS	8
2 EXAMINATION OF THE SITE	8
3 INTERPRETATION OF THE CONTRACT DOCUMENTS	8
4 BIDDER'S QUALIFICATIONS	8
5 COMPLIANCE WITH LABOR AND EMPLOYMENT LAWS AND REGULATIONS	11
6 BID PREPARATION AND SUBMISSION	11
7 BID DEPOSIT.....	12
8 BID MODIFICATION AND WITHDRAWAL.....	13
9 BID OPENING.....	13
10 BID ACCEPTANCE OR REJECTION.....	13
11 METHOD OF AWARD	14
12 BEP BUSINESS CERTIFICATION, POST REQUIREMENTS	15
13 POST AWARD REQUIREMENTS.....	15
14 DELAYS	16
DOCUMENT 00 30 00 – General Diversity and Veteran Goal Participation Documentation.....	17
1 DEFINITIONS.....	17
2 BUSINESS ENTERPRISE PROGRAM FOR MINORITIES, WOMEN, AND PERSONS WITH DISABILITIES (BEP) AND VETERAN BUSINESS PROGRAM (VBP) GOALS	18
3 BUSINESS ENTERPRISE PROGRAM (BEP) AND VETERAN BUSINESS PROGRAM (VBP) PARTICIPATION.....	19
4 REQUEST FOR CHANGE OF SUBCONTRACTOR OR SUPPLIER.	23
5 BID REJECTION.....	24
6 POST AWARD REQUIREMENTS	24
7 PROJECTION OF EMPLOYEE UTILIZATION	26
DOCUMENT 00 40 00 – Bid	27
1 PROJECTION OF EMPLOYEE UTILIZATION	28
2 CERTIFICATION OF EEO INFORMATION.....	29
3 UNUSED	29
4 RECEIPT OF ADDENDA	29
5 EXAMINATION OF PROJECT SITE AND CONTRACT DOCUMENTS	29
6 BID PRICES	30
7 CONTRACT TIME.....	30
8 ASSIGNMENT OF CONTRACTS	31
9 CONTRACTOR'S FEES FOR CHANGES IN THE WORK	31

10	BID DEPOSIT.....	31
11	STATE CONTRACT CERTIFICATION.....	32
	DOCUMENT 00 46 00 – Project Specific Prequalification Statement.....	44
	DOCUMENT 00 50 00 – Standard Contract Execution Forms.....	45
1	EXECUTION OF THE AGREEMENT.....	45
2	EXECUTION OF THE PERFORMANCE BOND AND PAYMENT BOND.....	45
3	EXECUTION OF THE CERTIFICATE OF INSURANCE.....	46
	AGREEMENT.....	47
1	THE CONTRACT WORK.....	47
2	THE CONTRACT TIME.....	47
3	THE CONTRACT SUM AND TERMS OF PAYMENT.....	47
4	THE CONTRACT DOCUMENTS.....	48
5	ASSIGNMENTS.....	48
6	PERFORMANCE BOND AND PAYMENT BOND.....	48
7	STATUTORY CERTIFICATIONS.....	49
8	CONSTITUTIONAL AND STATUTORY PROVISIONS.....	51
9	NOTICES.....	53
10	OWNER'S RIGHT TO MAKE GOOD CONTRACTOR'S DEFICIENCIES.....	53
11	OWNER'S WEB-BASED PROJECT MANAGEMENT SYSTEM.....	54
12	COUNTERPARTS/FACSIMILE SIGNATURES.....	54
	DOCUMENT 00 60 00 – Standard Contract Administration Forms.....	67
	CONTRACTOR'S SCHEDULE OF VALUES.....	68
	CONTRACTOR'S PAYMENT APPLICATION: PART 1 – PAYMENT CERTIFICATE.....	69
	CONTRACTOR'S PAYMENT APPLICATION – PART II SCHEDULE OF WORK.....	70
	CONTRACTOR'S PAYMENT APPLICATION - PART III.....	71
	CONTRACTOR'S PAYMENT APPLICATION: PART IV - EMPLOYEE UTILIZATION REPORT.....	74
	CONSTRUCTION CONTRACT CHANGE ORDER.....	76
	EMERGENCY WORK AUTHORIZATION.....	77
	CONTRACTOR'S AFFIDAVIT FOR REDUCTION IN RETAINAGE.....	78
	CONTRACTOR'S AFFIDAVIT FOR FINAL PAYMENT.....	79
	CONTRACTOR'S FINAL RELEASE AND WAIVER OF LIEN.....	80
	FINAL RELEASE AND WAIVER OF LIEN FOR SUBCONTRACTORS/VENDORS/SUPPLIERS.....	81
	CERTIFICATE OF SUBSTANTIAL COMPLETION.....	82
	CERTIFICATE OF PARTIAL SUBSTANTIAL COMPLETION*.....	84
	CONTRACTOR/SUBCONTRACTOR REQUEST FOR PROPOSAL BREAKDOWN SUMMARY.....	86
	PROFESSIONAL SERVICES BILLING FORM.....	87
	DOCUMENT 00 70 00 – General Conditions.....	88
1	ARTICLE 1 - DEFINITIONS.....	88

2	ARTICLE 2 - THE CONTRACT DOCUMENTS	90
3	ARTICLE 3 - REPRESENTATIONS AND WARRANTIES	91
4	ARTICLE 4 - CONTRACTOR'S DUTIES: GENERAL PROVISIONS	91
5	ARTICLE 5 – CONSTRUCTION SCHEDULE	93
6	ARTICLE 6 - SUBCONTRACTS	95
7	ARTICLE 7 - CONSTRUCTION ADMINISTRATION	100
8	ARTICLE 8 - UNCOVERING AND CORRECTING WORK	102
9	ARTICLE 9 - INSPECTIONS AND CERTIFICATIONS OF COMPLETION	103
10	ARTICLE 10 - PROJECT DOCUMENTATION	104
11	ARTICLE 11 - OWNER'S DUTIES, OBLIGATIONS, AND RESPONSIBILITIES	105
12	ARTICLE 12 - PAYMENT	106
13	ARTICLE 13 - CHANGE ORDERS	112
14	ARTICLE 14 - CLAIMS BY CONTRACTOR	113
15	ARTICLE 15 - PAYMENT AND PERFORMANCE BONDS	116
16	ARTICLE 16 - CONTRACTOR'S PERSONNEL AND SUBCONTRACTORS	116
17	ARTICLE 17 - OWNERSHIP OF DOCUMENTS	117
18	ARTICLE 18 - INDEMNITY AND LIABILITY INSURANCE	117
19	ARTICLE 19 - BUILDER'S RISK INSURANCE	120
20	ARTICLE 20 - SUSPENSION	125
21	ARTICLE 21 - TERMINATION	126
22	ARTICLE 22 - LABOR AND EMPLOYMENT LAWS AND REGULATIONS	128
23	ARTICLE 23 - RESERVED	128
24	ARTICLE 24 - ENVIRONMENTAL ISSUES	128
25	ARTICLE 25 - MISCELLANEOUS PROVISIONS	129
	DOCUMENT 00 90 00 – Addenda and Modifications	131
26	GENERAL NOTE	131
27	ADDENDUM LOG	131
28	MODIFICATION AND BULLETIN LOG	131