

SECTION 000010

TABLE OF CONTENTS

INTRODUCTORY

INFORMATION	000001	Project Manual Title Page
	000010	Table of Contents
	000015	List of Drawings
	000107	Seals Page

BIDDING AND CONTRACT PROVISIONS

SPECIFICATIONS *DIVISION 01 – GENERAL REQUIREMENTS*

011000	Summary
012300	Alternates
013100	Project Management and Coordination
013216	Construction Schedule
013323	Submittals
013323.1	Exhibit - Capital & P3 Electronic Construction Submittal Process
013323.2	Contractor Schedule of Values Breakdown
013323.3	Electronic File Transfer Agreement
013500	Special Procedures
013543	Environmental Requirements Site Enforcement
014000	Quality Requirements
014200	References
014500	Exhibit - Electronic Submission of Tests and Inspections
015000	Temporary Facilities and Controls
015500	Vehicular Access and Parking During Construction
015813	Project Site Signage
016000	Product Requirements
017300	Execution
017600	Protecting Installed Construction
017700	Closeout Procedures
017700.1	Exhibit – Architectural Requirements Pre-Substantial Checklist
017700.3	Exhibit – Plumbing Requirements Pre-Substantial Checklist
017700.6	Exhibit – Ventilating Requirements Pre-Substantial Checklist
017700.7	Exhibit – Controls Requirements Pre-Substantial Checklist
017700.9	Exhibit – Electrical Distribution Requirements Pre-Substantial Checklist
017700.10	Exhibit – Lighting Requirements Pre-Substantial Checklist
017700.12	Exhibit – Fire Alarm Requirements Pre-Substantial Checklist
017700.13	Exhibit – Routine Construction Inspection Report
017823	Operation and Maintenance Data
017900	Demonstration and Training
019113	General Commissioning Requirements
019113.1	Exhibit – Commissioning Roles and Responsibilities
019113.2	Exhibit – Title List, Sample Prefunctional Checklists and Functional Tests
019113-05	Exhibit - Commissioning Process Definitions

DIVISION 02 – EXISTING CONDITIONS

024119	Selective Demolition
028213	Asbestos Abatement
028300	Lead-Based Paint Remediation
028400	Hazardous Materials

DIVISION 03 – CONCRETE

031030	FRP Strengthening of Concrete
035416	Hydraulic Cement Underlayment

DIVISIONS 04 – MASONRY

042000	Unit Masonry
--------	--------------

DIVISIONS 05 – METALS

055000	Metal Fabrications
--------	--------------------

DIVISION 06 – WOOD, PLASTICS & COMPOSITES

061053	Miscellaneous Rough Carpentry
064023	Interior Architectural Woodwork

DIVISION 07 – THERMAL AND MOISTURE PROTECTION

078413	Penetration Firestopping
078446	Fire-Resistive Joint Systems
079200	Joint Sealants

DIVISION 08 – OPENINGS

081113	Hollow Metal Doors and Frames
081416	Flush Wood Doors
083113	Access Doors and Frames
087100	Door Hardware

DIVISION 09 – FINISHES

092216	Non-Structural Metal Framing
092613	Gypsum Veneer Plastering
092900	Gypsum Board
093000	Tiling
095113	Acoustical Panel Ceilings
096513	Resilient Base and Accessories
096519	Resilient Tile Flooring

099123 Interior Painting

DIVISION 10 – SPECIALTIES

102600 Wall Protection
102800 Toilet and Bath Accessories

DIVISION 11 – EQUIPMENT

Not Used

DIVISION 12 – 20

Not Used

DIVISION 21 – FIRE SUPPRESSION

21 01 00 Selective Fire Protection Demolition
21 05 00 Common Work Results for Fire Suppression
21 05 53 Identification for Fire Protection Piping and Equipment
21 13 13 Wet-Pipe Sprinkler Systems

DIVISION 22 – PLUMBING EQUIPMENT

22 01 00 Selective Plumbing Demolition
22 05 23 General-Duty Valves For Plumbing Piping
22 05 29 Hangers and Supports for Plumbing Piping and Equipment
22 05 53 Identification for Plumbing Piping and Equipment
22 07 00 Plumbing Insulation
22 11 00 Facility Water Distribution
22 13 00 Facility Sanitary Sewerage
22 14 30 Plumbing Pumps
22 40 00 Plumbing Fixtures

DIVISION 23 – HEATING, VENTILATING & AIR CONDITIONING

23 05 93 Testing & Balancing
23 08 00 Commissioning of HVAC
23 31 00 Ductwork
23 33 00 Duct Accessories
23 37 00 Air Outlets and Inlets

DIVISION 26 – ELECTRICAL

26 05 00 Common Work Results for Electrical
26 05 05 Selective Demolition for Electrical
26 05 19 Low-Voltage Power Conductors and Cables
26 05 26 Grounding and Bonding for Electrical Systems
26 05 29 Hangers and Supports for Electrical Systems

26 05 33	Raceway and Boxes for Electrical Systems
26 05 44	Sleeves and Seals for Electrical Raceways and Cabling
26 05 53	Identification for Electrical Systems
26 09 23	Lighting Control Devices
26 22 00	Low-Voltage Transformers
26 24 16	Panelboards
26 27 26	Wiring Devices
26 28 13	Fuses
26 28 16	Enclosed Switches and Circuit Breakers
26 29 13	Enclosed Controllers
26 43 13	Surge Protection for Low-Voltage Electrical Power Circuits
26 51 00	Interior Lighting

DIVISION 28 – ELECTRONIC SAFETY AND SECURITY

28 31 00	Fire-Alarm & Detection System
----------	-------------------------------

DIVISION 32 – EXTERIOR IMPROVEMENTS

32 92 00	Turf and Grasses
----------	------------------

DIVISIONS 27, 29 – 31, 33

Not Used

END OF SECTION

THE BIDDING AND CONTRACT PROVISIONS

DOCUMENT 00 10 00 – Notice to Bidders.....	4
1 PROJECT INFORMATION	4
2 SPECIAL INSTRUCTIONS TO BIDDERS.....	4
DOCUMENT 00 20 00 – General Instructions to Bidders.....	9
1 EXAMINATION OF THE BIDDING INSTRUCTIONS AND CONTRACT DOCUMENTS.....	9
2 EXAMINATION OF THE SITE	9
3 INTERPRETATION OF THE CONTRACT DOCUMENTS	9
4 BIDDER'S QUALIFICATIONS	9
5 COMPLIANCE WITH LABOR AND EMPLOYMENT LAWS AND REGULATIONS	12
6 BID PREPARATION AND SUBMISSION	12
7 BID DEPOSIT.....	13
8 BID MODIFICATION AND WITHDRAWAL.....	14
9 BID OPENING.....	14
10 BID ACCEPTANCE OR REJECTION.....	14
11 METHOD OF AWARD	16
12 BEP BUSINESS CERTIFICATION, POST REQUIREMENTS	16
13 POST AWARD REQUIREMENTS.....	17
14 DELAYS	18
DOCUMENT 00 30 00 – General Diversity and Veteran Goal Participation Documentation.....	19
1 DEFINITIONS.....	19
2 BUSINESS ENTERPRISE PROGRAM FOR MINORITIES, WOMEN, AND PERSONS WITH DISABILITIES (BEP) AND VETERAN BUSINESS PROGRAM (VBP) GOALS	20
3 BUSINESS ENTERPRISE PROGRAM (BEP) AND VETERAN BUSINESS PROGRAM (VBP) PARTICIPATION.....	21
4 REQUEST FOR CHANGE OF SUBCONTRACTOR OR SUPPLIER.	25
5 BID REJECTION.....	26
6 POST AWARD REQUIREMENTS	26
7 PROJECTION OF EMPLOYEE UTILIZATION	28
DOCUMENT 00 40 00 – Bid	29
1 PROJECTION OF EMPLOYEE UTILIZATION	30
2 CERTIFICATION OF EEO INFORMATION.....	31
3 UNUSED	31
4 RECEIPT OF ADDENDA	31
5 EXAMINATION OF PROJECT SITE AND CONTRACT DOCUMENTS	31
6 BID PRICES	32
7 CONTRACT TIME.....	34
8 ASSIGNMENT OF CONTRACTS	35
9 CONTRACTOR'S FEES FOR CHANGES IN THE WORK	35

10	BID DEPOSIT.....	35
11	STATE CONTRACT CERTIFICATION.....	36
	DOCUMENT 00 46 00 – Project Specific Prequalification Statement.....	49
	DOCUMENT 00 50 00 – Standard Contract Execution Forms.....	50
1	EXECUTION OF THE AGREEMENT	50
2	EXECUTION OF THE PERFORMANCE BOND AND PAYMENT BOND.....	50
3	EXECUTION OF THE CERTIFICATE OF INSURANCE.....	51
	AGREEMENT	52
1	THE CONTRACT WORK.....	52
2	THE CONTRACT TIME	52
3	THE CONTRACT SUM AND TERMS OF PAYMENT	54
4	THE CONTRACT DOCUMENTS.....	55
5	ASSIGNMENTS	55
6	PERFORMANCE BOND AND PAYMENT BOND	55
7	STATUTORY CERTIFICATIONS	55
8	CONSTITUTIONAL AND STATUTORY PROVISIONS.....	57
9	NOTICES	59
10	OWNER'S RIGHT TO MAKE GOOD CONTRACTOR'S DEFICIENCIES	60
11	OWNER'S WEB-BASED PROJECT MANAGEMENT SYSTEM.....	60
12	COUNTERPARTS/FACSIMILE SIGNATURES.....	60
	DOCUMENT 00 60 00 – Standard Contract Administration Forms.....	75
	CONTRACTOR'S SCHEDULE OF VALUES.....	76
	CONTRACTOR'S PAYMENT APPLICATION: PART 1 – PAYMENT CERTIFICATE	77
	CONTRACTOR'S PAYMENT APPLICATION – PART II SCHEDULE OF WORK	78
	CONTRACTOR'S PAYMENT APPLICATION - PART III	79
	CONTRACTOR'S PAYMENT APPLICATION: PART IV - EMPLOYEE UTILIZATION REPORT	82
	CONSTRUCTION CONTRACT CHANGE ORDER	84
	EMERGENCY WORK AUTHORIZATION	85
	CONTRACTOR'S AFFIDAVIT FOR REDUCTION IN RETAINAGE	86
	CONTRACTOR'S AFFIDAVIT FOR FINAL PAYMENT.....	87
	CONTRACTOR'S FINAL RELEASE AND WAIVER OF LIEN.....	88
	FINAL RELEASE AND WAIVER OF LIEN FOR SUBCONTRACTORS/VENDORS/SUPPLIERS	89
	CERTIFICATE OF SUBSTANTIAL COMPLETION	90
	CERTIFICATE OF PARTIAL SUBSTANTIAL COMPLETION*	92
	CONTRACTOR/SUBCONTRACTOR REQUEST FOR PROPOSAL BREAKDOWN SUMMARY	95
	PROFESSIONAL SERVICES BILLING FORM	96
	DOCUMENT 00 70 00 – General Conditions	97
1	ARTICLE 1 - DEFINITIONS	97

2	ARTICLE 2 - THE CONTRACT DOCUMENTS	99
3	ARTICLE 3 - REPRESENTATIONS AND WARRANTIES	100
4	ARTICLE 4 - CONTRACTOR'S DUTIES: GENERAL PROVISIONS	100
5	ARTICLE 5 – CONSTRUCTION SCHEDULE	102
6	ARTICLE 6 - SUBCONTRACTS.....	105
7	ARTICLE 7 - CONSTRUCTION ADMINISTRATION.....	109
8	ARTICLE 8 - UNCOVERING AND CORRECTING WORK	111
9	ARTICLE 9 - INSPECTIONS AND CERTIFICATIONS OF COMPLETION	112
10	ARTICLE 10 - PROJECT DOCUMENTATION	113
11	ARTICLE 11 - OWNER'S DUTIES, OBLIGATIONS, AND RESPONSIBILITIES	115
12	ARTICLE 12 - PAYMENT	115
13	ARTICLE 13 - CHANGE ORDERS	121
14	ARTICLE 14 - CLAIMS BY CONTRACTOR	122
15	ARTICLE 15 - PAYMENT AND PERFORMANCE BONDS.....	125
16	ARTICLE 16 - CONTRACTOR'S PERSONNEL AND SUBCONTRACTORS.....	126
17	ARTICLE 17 - OWNERSHIP OF DOCUMENTS	126
18	ARTICLE 18 - INDEMNITY AND LIABILITY INSURANCE	126
19	ARTICLE 19 - BUILDER'S RISK INSURANCE	129
20	ARTICLE 20 - SUSPENSION	134
21	ARTICLE 21 - TERMINATION	135
22	ARTICLE 22 - LABOR AND EMPLOYMENT LAWS AND REGULATIONS.....	137
23	ARTICLE 23 - RESERVED	138
24	ARTICLE 24 - ENVIRONMENTAL ISSUES	138
25	ARTICLE 25 - MISCELLANEOUS PROVISIONS.....	138
	DOCUMENT 00 90 00 – Addenda and Modifications.....	140
1	GENERAL NOTE	140
2	ADDENDUM LOG.....	140
3	MODIFICATION AND BULLETIN LOG	140