

Project Title: Multiple Buildings – Fire Alarm Upgrade

Project #: U21006

Project Location: Foellinger Auditorium, English Building, National Soybean Research Center, Madigan Lab

PROJECT MANUAL TOC - Table of Contents

BID DOCUMENTS

Documents Dated June 29, 2023

PROJECT MANUAL FOR

University of Illinois Project No. UIUC #21006

<u>DIVISION</u>	<u>SECTION</u>	<u>TITLE</u>	<u>PAGES</u>
	00 01 10	Table of Contents	00 01 10 1-2
	00 01 11	Project Team Responsibilities / Seals	00 01 11 1
00	<u>BIDDING AND CONTRACT DOCUMENTS</u>		
		The Bidding and Contract Provisions (TOC)	
	00 10 00	Notice to Bidders	
	00 20 00	General Instruction to Bidders	
	00 30 00	General Diversity and Veteran Goal Participation Documentation	
	00 40 00	Bid	
	00 46 00	Project Specific Prequalification Statement	
	00 50 00	Standard Contract Execution Forms	
		Agreement	
		Contractor Performance Bond	
		Contractor Payment Bond	
		Notice of Intent to Award Contract	
		Notice of Award Contract	
		Notice of Award Contract / Notice to Process Construction	
		Notice to Proceed	
	00 60 00	Standard Contract Administration Forms	
	00 70 00	General Conditions	
	00 90 00	Addenda and Modifications	
		Prevailing Wage Rates	
		Agreement between UIUC and ECIBCTC	
		Project Labor Agreement	
01	<u>GENERAL REQUIREMENTS</u>		
	01 01 00	Project Summary	01 01 00 1-7
	01 31 00	Web Based Project Management System	01 31 00 1-2
	01 31 13	Project Coordination	01 31 13 1-6
	01 31 19	Project Meetings	01 31 19 1-3
	01 32 00	Construction Schedule	01 32 00 1-3
	01 33 23	Shop Drawings, Product Data, and Samples (with Exhibit)	01 33 23 1-10
	01 35 00	Special Procedures (with Exhibit)	01 35 00 1-8
	01 35 27	Worker Protection	01 35 27 1-4
	01 41 00	Regulatory Requirements	01 41 00 1-3
	01 51 00	Temporary Facilities and Controls	01 51 00 1-6
	01 60 00	Product Requirements	01 60 00 1-7
	01 73 29	Cutting and Patching	01 73 29 1-2

Project Title: Multiple Buildings – Fire Alarm Upgrade

Project #: U21006

Project Location: Foellinger Auditorium, English Building, National Soybean Research Center, Madigan Lab

01 74 13	Construction Cleaning	01 74 13 1-2
01 77 00	Closeout Procedures and Requirements	01 77 00 1-4
01 78 23	Operations & Maintenance Data	01 78 23 1-6
01 78 39	Record Documents	01 78 39 1-3

<u>DIVISION</u>	<u>SECTION</u>	<u>TITLE</u>	<u>PAGES</u>
07	<u>THERMAL AND MOSTURE PROTECTION</u>		
	07 83 00	Penetration Firestopping	07 83 00 1-7
	07 92 00	Joint Sealants	07 92 00 1-9
09	<u>FINISHES</u>		
	09 91 00	Painting	09 91 00 1-11
23	<u>MECHANICAL</u>		
	23 07 13	Ductwork Insulation	23 07 13 1-3
26	<u>ELECTRICAL</u>		
	26 05 00	Common Work Results	26 05 00 1-2
	26 05 19	Building Wire & Cable	26 05 19 1-4
	26 05 26	Grounding & Bonding	26 05 26 1-3
	26 05 29	Supporting Devices	26 05 29 1-2
	26 05 33	Boxes	26 05 33 1-3
	26 05 53	Electrical Identification	26 05 53 1-4
	26 06 01	Electrical Demolition	26 06 01 1-2
	26 11 10	Conduit	26 11 10 1-5
27	<u>COMMUNICATIONS</u>		
	27 11 00	Communication Raceway System	27 11 00 1-5
28	<u>ELECTRONIC SAFETY AND SECURITY</u>		
	28 31 00	Fire Alarm and Smoke Detection Systems	28 31 00 1-20

Electrical Specifier:

Alan Amy
RTM Engineering Consultants
100 E. Washington St., Suite 220
Belleville, IL 62220
Voice: 618-277-5200
Fax: 618-277-5227
Alan.Amy@rtmec.com

END OF SECTION 00 01 10

Project Title: Multiple Buildings – Fire Alarm Upgrade

Project #: U21006

Project Location: Foellinger Auditorium, English Building, National Soybean Research Center, Madigan Lab


PROJECT TEAM RESPONSIBILITIES / SEALS

BID DOCUMENTS (Review) PROJECT MANUAL FOR Documents Dated June 29, 2023

University of Illinois Project No. UIUC # 21006

Multiple Buildings – Fire Alarm Upgrade

Responsibilities for the Bidding Documents content for the above referenced project are as follows:

<p>BRiC Partnership, LLC – Electrical Engineer Contact: Eric R. Rogers, PE (Principal) 618-277-5200</p>	 <p>Expires 11.30.23 Date Signed: 06.27.23</p>
--	--

END OF SECTION 00 01 11

THE BIDDING AND CONTRACT PROVISIONS

DOCUMENT 00 10 00 – Notice to Bidders.....	4
1.0 PROJECT INFORMATION	4
2.0 SPECIAL INSTRUCTIONS TO BIDDERS.....	4
DOCUMENT 00 20 00 – General Instructions to Bidders.....	8
1.0 EXAMINATION OF THE BIDDING INSTRUCTIONS AND CONTRACT DOCUMENTS.....	8
2.0 EXAMINATION OF THE SITE	8
3.0 INTERPRETATION OF THE CONTRACT DOCUMENTS	8
4.0 BIDDER'S QUALIFICATIONS	8
5.0 COMPLIANCE WITH LABOR AND EMPLOYMENT LAWS AND REGULATIONS	10
6.0 BID PREPARATION AND SUBMISSION	11
7.0 BID DEPOSIT.....	12
8.0 BID MODIFICATION AND WITHDRAWAL.....	13
9.0 BID OPENING.....	13
10.0 BID ACCEPTANCE OR REJECTION.....	13
11.0 METHOD OF AWARD	15
12.0 BEP BUSINESS CERTIFICATION, POST REQUIREMENTS	15
13.0 POST AWARD REQUIREMENTS.....	16
14.0 DELAYS	16
DOCUMENT 00 30 00 – General Diversity and Veteran Goal Participation Documentation.....	17
1.0 DEFINITIONS.....	17
2.0 BUSINESS ENTERPRISE PROGRAM FOR MINORITIES, WOMEN, AND PERSONS WITH DISABILITIES (BEP) AND VETERAN BUSINESS PROGRAM (VBP) GOALS.....	18
3.0 BUSINESS ENTERPRISE PROGRAM (BEP) AND VETERAN BUSINESS PROGRAM (VBP) PARTICIPATION.....	19
4.0 REQUEST FOR CHANGE OF SUBCONTRACTOR OR SUPPLIER.	23
5.0 BID REJECTION.....	24
6.0 POST AWARD REQUIREMENTS.....	24
7.0 PROJECTION OF EMPLOYEE UTILIZATION	25
DOCUMENT 00 40 00 – Bid	26
1.0 PROJECTION OF EMPLOYEE UTILIZATION	27
2.0 CERTIFICATION OF EEO INFORMATION.....	28
3.0 UNUSED	28
4.0 RECEIPT OF ADDENDA	28
5.0 EXAMINATION OF PROJECT SITE AND CONTRACT DOCUMENTS	28
6.0 BID PRICES.....	28
7.0 CONTRACT TIME.....	29

8.0	ASSIGNMENT OF CONTRACTS	29
9.0	CONTRACTOR'S FEES FOR CHANGES IN THE WORK	29
10.0	BID DEPOSIT.....	30
11.0	STATE CONTRACT CERTIFICATION.....	31
	DOCUMENT 00 46 00 – Project Specific Prequalification Statement	47
	DOCUMENT 00 50 00 – Standard Contract Execution Forms	48
1.0	EXECUTION OF THE AGREEMENT	48
2.0	EXECUTION OF THE PERFORMANCE BOND AND PAYMENT BOND	48
3.0	EXECUTION OF THE CERTIFICATE OF INSURANCE	49
	AGREEMENT	50
1.0	THE CONTRACT WORK.....	50
2.0	THE CONTRACT TIME	50
3.0	THE CONTRACT SUM AND TERMS OF PAYMENT	51
4.0	THE CONTRACT DOCUMENTS.....	52
5.0	ASSIGNMENTS	52
6.0	PERFORMANCE BOND AND PAYMENT BOND	52
7.0	STATUTORY CERTIFICATIONS	52
8.0	CONSTITUTIONAL AND STATUTORY PROVISIONS.....	54
9.0	NOTICES	56
10.0	OWNER'S RIGHT TO MAKE GOOD CONTRACTOR'S DEFICIENCIES	57
11.0	OWNER'S WEB-BASED PROJECT MANAGEMENT SYSTEM ("PRZM").....	57
12.0	COUNTERPARTS/FACSIMILE SIGNATURES.....	57
	CONTRACTOR PERFORMANCE BOND	59
	CONTRACTOR PAYMENT BOND.....	62
	NOTICE OF INTENT TO AWARD CONTRACT	65
	NOTICE OF AWARD OF CONTRACT	68
	NOTICE OF AWARD OF CONTRACT/NOTICE TO PROCEED CONSTRUCTION	72
	NOTICE TO PROCEED.....	73
	DOCUMENT 00 60 00 – Standard Contract Administration Forms	74
	DOCUMENT 00 70 00 – General Conditions	115
1.0	ARTICLE 1 - DEFINITIONS	115
2.0	ARTICLE 2 - THE CONTRACT DOCUMENTS	117
3.0	ARTICLE 3 - REPRESENTATIONS AND WARRANTIES	117
4.0	ARTICLE 4 - CONTRACTOR'S DUTIES: GENERAL PROVISIONS	118
5.0	ARTICLE 5 – CONSTRUCTION SCHEDULE	119
6.0	ARTICLE 6 - SUBCONTRACTS	122
7.0	ARTICLE 7 - CONSTRUCTION ADMINISTRATION.....	126
8.0	ARTICLE 8 - UNCOVERING AND CORRECTING WORK	128

9.0	ARTICLE 9 - INSPECTIONS AND CERTIFICATIONS OF COMPLETION	129
10.0	ARTICLE 10 - PROJECT DOCUMENTATION	130
11.0	ARTICLE 11 - OWNER'S DUTIES, OBLIGATIONS, AND RESPONSIBILITIES	132
12.0	ARTICLE 12 - PAYMENT	132
13.0	ARTICLE 13 - CHANGE ORDERS	138
14.0	ARTICLE 14 - CLAIMS BY CONTRACTOR	139
15.0	ARTICLE 15 - PAYMENT AND PERFORMANCE BONDS.....	140
16.0	ARTICLE 16 - CONTRACTOR'S PERSONNEL AND SUBCONTRACTORS.....	140
17.0	ARTICLE 17 - OWNERSHIP OF DOCUMENTS	141
18.0	ARTICLE 18 - INDEMNITY AND LIABILITY INSURANCE	141
19.0	ARTICLE 19 - BUILDER'S RISK INSURANCE	144
20.0	ARTICLE 20 - SUSPENSION	150
21.0	ARTICLE 21 - TERMINATION.....	150
22.0	ARTICLE 22 - LABOR AND EMPLOYMENT LAWS AND REGULATIONS.....	152
23.0	ARTICLE 23 - RESERVED	153
24.0	ARTICLE 24 - ENVIRONMENTAL ISSUES	153
25.0	ARTICLE 25 - MISCELLANEOUS PROVISIONS.....	153
	DOCUMENT 00 90 00 – Addenda and Modifications.....	155
1.0	GENERAL NOTE	155
2.0	ADDENDUM LOG	155
3.0	MODIFICATION AND BULLETIN LOG	155